State of Hawaii
DEPARTMENT OF LAND AND NATURAL RESOURCES
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ADDENDUM NO. 1
TO
Job No. JOOCM60A
KAHAKAPAO RECREATIONAL AREA ADA IMPROVEMENTS

Makawao, Maui, Hawaii

June 2, 2016

This addendum as issued shall become part of the Contract Documents for the subject project. The
bid documents, plans, and specifications shall be amended as follows:

CONSTRUCTION PLANS
(Drawings have been scanned and are available for download at the HIePRO website.)
1. Drawing G-3:

DELETE Grading Note 14.

2. Drawing C-11:

DELETE Detail B/C-11.

REVISE Note 14 to state the following:

“THE CONTRACTOR SHALL COORDINATE WITH THE ENGINEER TO
IMPLEMENT AND MAINTAIN APPROPRIATE DUST CONTROL MEASURES, SUCH
AS, DUST BARRIERS, WATER SPRINKLING, OR OTHER APPLICABLE PRACTICES
AS NOTED IN THE HAWAII DOT “CONSTRUCTION BEST MANAGEMENT
PRACTICES FIELD MANUAL” (JANUARY 2008) AND SECTIONS 209 & 620 OF THE
“HAWAII STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION” (2005). THE CONTRACTOR SHALL INSPECT FUGITIVE DUST
GENERATION AND DUST CONTROL MEASURES DAILY AND COORDINATE
WITH THE ENGINEER TO TAKE CORRECTIVE ACTIONS AND MAKE ANY
REPAIRS TO THE MEASURES AS NECESSARY. DUST CONTROL MEASURES
SHOULD BE APPLIED SEVEN (7) DAYS A WEEK, INCLUDING NON-WORKING
DAYS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY FINES AND FEES
LEVIED FROM NUISANCES OR PROBLEMS ARISING FROM FUGITIVE DUST
ORIGINATING FROM THE PROJECT SITE AND PROJECT WORK.”
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